

| | Size of Projects (RM) | Stage | | | |
|---|-------------------------------|-------------------------|-----------------------|----------------------|--------------------------------|
| | | Initial & Planning (RM) | Schematic Design (RM) | Detailed Design (RM) | Overall Planning & Design (RM) |
| A | <1,000,000.00 | 20,000.00 | 30,000.00 | 40,000.00 | 70,000.00 |
| B | 1,000,001.00 - 5,000,000.00 | 25,000.00 | 35,000.00 | 45,000.00 | 80,000.00 |
| C | 5,000,001.00 - 10,000,000.00 | 30,000.00 | 40,000.00 | 50,000.00 | 90,000.00 |
| D | 10,000,001.00 - 20,000,000.00 | 35,000.00 | 50,000.00 | 55,000.00 | 100,000.00 |
| E | 20,000,001.00 - 40,000,000.00 | 40,000.00 | 55,000.00 | 65,000.00 | 120,000.00 |

Table A3.3.1: Schedule of Consulting VM Fees (Category I)

(Note: The above fee structure is subject to revision)

| | Size of Projects (RM) | Stage | | | |
|---|---------------------------------|------------------------|----------------------|---------------------|-------------------------------|
| | | Initial & Planning (%) | Schematic Design (%) | Detailed Design (%) | Overall Planning & Design (%) |
| A | 40,000,001.00 - 80,000,000.00 | 0.074 | 0.147 | 0.169 | 0.312 |
| B | 80,000,001.00 - 120,000,000.00 | 0.060 | 0.119 | 0.137 | 0.252 |
| C | 120,000,001.00 - 160,000,000.00 | 0.053 | 0.106 | 0.122 | 0.226 |
| D | 160,000,001.00 - 200,000,000.00 | 0.049 | 0.098 | 0.113 | 0.207 |
| E | 200,000,001.00 - 280,000,000.00 | 0.046 | 0.091 | 0.106 | 0.194 |
| F | 280,000,001.00 - 400,000,000.00 | 0.042 | 0.083 | 0.097 | 0.177 |
| G | 400,000,001.00 - 600,000,000.00 | 0.040 | 0.081 | 0.086 | 0.166 |
| H | 600,000,001.00 - 800,000,000.00 | 0.031 | 0.062 | 0.074 | 0.133 |
| J | > 800,000,001.00 | 0.025 | 0.050 | 0.062 | 0.109 |

Table A3.3.2: Schedule of Consulting VM Fees (Category II)

(Note: The above fee structure is subject to revision)